
 
 

REQUEST FOR QUOTATION 2017-11 

Burritt Library Media Center 

Addendum #3 Dated August 29, 2016 

 

Contents of Addendum  3 – 

 Questions submitted to date with answers 

 Supplemental Information  

 Document Changes 

 

Q. Can the name of the studio contractor who is supplying the owner-supplied studio 

equipment be provided to us?   

A.  Studio equipment is being moved from the existing CCSU media spaces and re-installed 

when construction is completed.  This will be coordinated by CCSU.      

 

Q. Can a list of manufacturer & model numbers of all owner provided / contractor installed 

studio equipment be provided to us?  

A.  See above.  Studio equipment can be reviewed with the winning bidder if there is necessary 

coordination with construction elements.     

 

Q. What loads should the unistrut system be designed to support in regards to the pipe grid, 

curtains, lights, etc. that will be hanging off of it in the TV Studio?  

A.  The new hanging support system for the TV Studio overhead pipe grid shall be designed, 

engineered and sealed by a Registered Engineer, licensed in the State of Connecticut.  A 

submittal package shall be provided indicating the method in which the pipe grid will be hung 

and the materials being used.  The pipe grid hanger system shall be designed in a manner to 

resist all lateral seismic loading.  The pipe grid hanger system shall be designed to resist a 

minimum of 250 lbs vertical loading at 4'-0"x4'-0" interval.  This submittal package shall be 

reviewed and approved by the design team prior to installation.     

  

Q.  Can the extend of the scope of work covered (and excluded) in the data cabling allowances 

be clarified?  The allowance reads "install two new CAT 6 Cable locations at point of sale 

locations.  General Contractor to provide 2" conduit from IT room to column adjacent to new 

Starbucks.  Pathways to run down in column enclosure into under slab conduit to each point of 

sale location.  Conduit pathways by General Contractor."  Please advice as the wording of this 

allowance has changed from the original bid's allowance and appears to be for the Starbucks 

project that was bid earlier in the year.   

A.  Terminations and Testing by Mercury: 

Summary Scope of Work:  Remove existing data/voice cabling in spaces to be 

renovated.  Furnish and install new pathways to Second Floor from existing Telecom Room on 



First Floor, including core drills for 4” conduits and firestopping of all penetrations, as well as 

additional pathways as indicated on the drawings. Furnish and install new Category-6 data 

drops from the first floor Telecom Room to device locations as indicated on the drawings 

including but not limited to offices, LED screens, CCTV cameras, wall phones, etc.  All cables 

to have unique identifier clearly marked on cable jacket. Coax cabling from existing Telecom 

Room in Stacks Area to locations indicated on the drawings.  Duplex Category-6A cables to be 

installed at Wireless Access Point locations.  Additional Category-6A cables to be installed 

from Rack Room to locations indicated on the drawings. All Cat-6/6A/Coax cables to be coiled 

with adequate service loop in both work area backboxes and above equipment rack in Telecom 

Room for termination and testing by others.  Cat-6/6A jacks, Coax F-Connectors, and patch 

panels are to be furnished by CCSU’s vendor who will terminate and test all cables, and place 

mechanically printed labels on all faceplates and patch panels. Ladder Rack to be installed in 

Rack Room above owner-furnished equipment cabinets. Grounding of all ladder rack and 

equipment cabinets in the Rack Room.  In-Wall boxes to be furnished and installed at locations 

indicated for owner-furnished broadcast equipment and cabling. New fiber from Rack Room to 

first floor Telecom room to be furnished and installed, with sufficient service loop of each end 

for termination and testing by others.  Two strands of existing fiber from PowerHouse to first 

floor Telecom Room to be re-terminated per the drawing notes by CCSU’s vendor.  Fiber 

connectors, fiber enclosures, adapter modules, and all consumables are to be furnished by 

CCSU’s vendor who will terminate and test all fiber cables. New fiber modules added to 

existing fiber enclosures as indicated.  New patch panels for Category-6 and Category-6A 

cables as indicated on the drawings.   

 

Q  The insulation spec on drawing A-002 calls for 3" Mineral Wool in all walls whereas the 

wall types on drawing A-300 call for 3.5" R-13 unfaced batt insulation.  Please advise as to 

which is correct.   

A.  Use 3" Sound Batt Insulation.     

 

Q. There is a specification section for signage, however there is no details showing where the 

signs go or what they look like.  Please clarify if signage is to be part of the bid.  Thank you. 

A. Signage will be by CCSU 

 

Q.  We are the supplier of Doors and Frames and Hardware and had a question related to 

deliveries.  In the Pre-Bid meeting, it was made clear deliveries will need to be made off-

hours- early or late.   

There is no problem for the hardware as we deliver personally on our trucks.  However, Doors 

and Frames come via the Manufacturer by a Third Party Shipper.  If the deliveries need to be 

off-hours, additional costs may be incurred to get them to make these deliveries accordingly.   

We did not want to add this cost - thus increasing our pricing - if it was not clear that all would 

have to make this accommodation.   

A.  Deliveries for construction items shall be coordinated by the GC per CCSU requirements.  

This may include off-hours deliveries. All associated costs for said work shall be incorporated 

in the bid.   

 

 

 



Q.  Please provide wall tags for the following rooms on A-100: 

·         2070100 - West & North 

·         2070200 - 2070400 – North 

·         0030600 - East 

 

A.   2070100 West Wall type F 

       2070100 North Wall type F 

 2070200-2070400 North Wall type F and Wall type F1 (at existing windows) 

0030600 East Wall type A1 and Wall type F at existing masonry wall (adjust furring 

depth to maintain consistent wall depth.   

 

Supplemental information: 

-Project Schedule: 

 9/7/2016      Bids Due  

 9/14/2016    Letter of Intent, submittals start 

 9/30/2016    Anticipated contract date/ construction start 

 12/23/2016   Substantial Completion 

   1/8/2017       Final Completion (to allow time for equipment move, furniture) 

-Contractor to coordinate all loud work to be performed after hours.   

 Library Hours Fall and Spring Semester: 

  M-Th:   7:30am - 10:45pm 

  F:         7:30am - 4:45pm 

  Sat:    9:00am - 3:45pm 

  Sun:   2:00pm - 9:45pm 

-Contractor to limit disruptions during exam week(s).  December 10th - 16th 

-See attached SKA-01 for Temporary Dust-Proof Partition  

 

Document Changes: 

 

A-002 Specifications section 10 14 00 Signage - delete.  Signage shall be by CCSU. 

A-100 Add hex note 6 to base bid rooms.  Delete hex note 5 symbol from supplemental bid 

rooms. 

A-200 Reflected Ceiling Plan ATC-1,2,3 are the same specified tile. 

A-200    RCP Note #1 replace with:  The new hanging support system for the TV Studio 

overhead pipe grid shall be designed, engineered and sealed by a Registered Engineer, licensed 

in the State of Connecticut.  A submittal package shall be provided indicating the method in 

which the pipe grid will be hung and the materials being used.  The pipe grid hanger system 

shall be designed in a manner to resist all lateral seismic loading.  The pipe grid hanger system 

shall be designed to resist a minimum of 250 lbs vertical loading at 4'-0"x4'-0" interval.  This 

submittal package shall be reviewed and approved by the design team prior to installation.     

A-300 Stud Partitions detail D & E change 3 1/2 R-13 unfaced insulation to 3" SOUND BATT 

INSULATION. 
 

All other terms, conditions and specifications in the RFP remain the same. 

End of Addendum #3 

 
 



 
 
 
 
 


